

技术商务评分明细（专家1）

项目名称：义乌市北苑街道9个社区垃圾分类点位运维项目（SJZJZC2024453GK）

序号	评分类型	评分项目内容	分值范围	浙江伟达物业服务有限公司	义乌市正顺保洁有限公司	北京中源创能工程技术有限公司	浙江博拓物业服务有限公司	浙江中服环境服务有限公司	浙江小牛寻宝环境科技有限公司
1	技术	业绩	0-2	2.0	2.0	2.0	2.0	2.0	2.0
2.1	技术	目标和建议（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.0	1.0	1.2	1.6
2.2	技术	现场作业的重点、难点的分析（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
2.3	技术	重难点的解决方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
3.1	技术	两定四分点位及周边保洁工作（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.6
3.2	技术	两定四分点位及周边作业规范（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
3.3	技术	两定四分点位及周边质量标准（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.6
4.1	技术	项目顺利交接和及时进场所制定的人员情况（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.2	1.2	1.2	1.6
4.2	技术	落实计划（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.8
5.1	技术	生活垃圾分类工作方案的合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.8
5.2	技术	生活垃圾分类工作方案的可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
6.1	技术	文明创建应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.6
6.2	技术	恶劣天气应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.2	1.2	1.2	1.6
6.3	技术	重大节日调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
6.4	技术	节假日服务人员调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.4	1.2	1.6
7.1.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.6
7.1.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.6
7.2.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.8
7.2.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.6

技术商务资信评分明细表

7.3.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.6
7.3.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.2	1.2	1.6
7.4.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.4	1.2	1.6
7.4.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
7.5.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.4
7.5.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.6
7.6.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.2	1.2	1.2	1.6
7.6.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.2	1.4	1.2	1.6
8.1	技术	对作业人员、现场管理员安全教育方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
8.2	技术	对作业人员劳动保护及安全作业措施（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.0	1.4	1.2	1.6
9.1	技术	各项服务内部考核制度是否严格（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.4
9.2	技术	各项服务内部考核制度是否全面（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.2	1.2	1.2	1.6
10.1	技术	合理化建议是否完整、可行（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.6
10.2	技术	是否切合本项目特点（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.0	1.2	1.2	1.6
11	技术	垃圾分类宣传（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.2	1.2	1.2	1.4
12	技术	质量保证（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.2	1.2	1.2	1.4
合计			0-70	60.6	35.8	37.4	45.0	42.8	56.2

专家（签名）：

技术商务评分明细（专家2）

项目名称：义乌市北苑街道9个社区垃圾分类点位运维项目（SJZJZC2024453GK）

序号	评分类型	评分项目内容	分值范围	浙江伟达物业服务 有限公司	义乌市正顺保洁有 限公司	北京中源创能 工程技术有限 公司	浙江博拓物业 服务有限公司	浙江中服环境 服务有限公司	浙江小牛寻宝 环境科技有限 公司
1	技术	业绩	0-2	2.0	2.0	2.0	2.0	2.0	2.0
2.1	技术	目标和建议（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
2.2	技术	现场作业的重点、难点的分析（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
2.3	技术	重难点的解决方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
3.1	技术	两定四分点位及周边保洁工作（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
3.2	技术	两定四分点位及周边作业规范（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
3.3	技术	两定四分点位及周边质量标准（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
4.1	技术	项目顺利交接和及时进场所制定的人员情况（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
4.2	技术	落实计划（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
5.1	技术	生活垃圾分类工作方案的合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
5.2	技术	生活垃圾分类工作方案的可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
6.1	技术	文明创建应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
6.2	技术	恶劣天气应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
6.3	技术	重大节日调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
6.4	技术	节假日服务人员调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.1.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.6	1.6
7.1.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.2.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.2.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6

技术商务资信评分明细表

7.3.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.3.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.4.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.4.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.5.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.5.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.6.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
7.6.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
8.1	技术	对作业人员、现场管理员安全教育方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
8.2	技术	对作业人员劳动保护及安全作业措施（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
9.1	技术	各项服务内部考核制度是否严格（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
9.2	技术	各项服务内部考核制度是否全面（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
10.1	技术	合理化建议是否完整、可行（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.4
10.2	技术	是否切合本项目特点（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
11	技术	垃圾分类宣传（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
12	技术	质量保证（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.4	1.6
合计			0-70	56.4	36.0	56.4	49.6	49.8	56.2

专家（签名）：

技术商务评分明细（专家3）

项目名称：义乌市北苑街道9个社区垃圾分类点位运维项目（SJZJZC2024453GK）

序号	评分类型	评分项目内容	分值范围	浙江伟达物业服务 有限公司	义乌市正顺保洁有 限公司	北京中源创能 工程技术有限 公司	浙江博拓物业 服务有限公司	浙江中服环境 服务有限公司	浙江小牛寻宝 环境科技有限 公司
1	技术	业绩	0-2	2.0	2.0	2.0	2.0	2.0	2.0
2.1	技术	目标和建议（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.4	1.6	1.8
2.2	技术	现场作业的重点、难点的分析（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.4	1.6	1.8
2.3	技术	重难点的解决方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.4	1.4	1.8	1.8
3.1	技术	两定四分点位及周边保洁工作（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.8	1.6	1.4	1.8	1.8
3.2	技术	两定四分点位及周边作业规范（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.8	1.6	1.4	1.6	1.8
3.3	技术	两定四分点位及周边质量标准（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.8	1.4	1.4	1.6	1.8
4.1	技术	项目顺利交接和及时进场所制定的人员情况（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.6	1.2	1.6	1.8
4.2	技术	落实计划（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.4	1.8	1.8
5.1	技术	生活垃圾分类工作方案的合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.4	1.4	1.6	1.8
5.2	技术	生活垃圾分类工作方案的可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.4	1.4	1.6	1.8
6.1	技术	文明创建应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.8	1.4	1.4	1.6	1.6
6.2	技术	恶劣天气应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.4	1.4	1.6	1.6
6.3	技术	重大节日调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.8	1.4	1.4	1.6	1.6
6.4	技术	节假日服务人员调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.8	1.4	1.2	1.8	1.6
7.1.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.6	1.2	1.6	1.6
7.1.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.6	1.4	1.6	1.6
7.2.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.6	1.4	1.6	1.6
7.2.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.4	1.4	1.6	1.6

技术商务资信评分明细表

7.3.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.4	1.4	1.6	1.6
7.3.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.4	1.4	1.6	1.6
7.4.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.2	1.2	1.4	1.6
7.4.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.2	1.8	1.6
7.5.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.2	1.2	1.4	1.6
7.5.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.2	1.8	1.6
7.6.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.2	1.2	1.4	1.6
7.6.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.2	1.8	1.6
8.1	技术	对作业人员、现场管理员安全教育方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.6	1.4	1.6	1.6
8.2	技术	对作业人员劳动保护及安全作业措施（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.4	1.4	1.8	1.6
9.1	技术	各项服务内部考核制度是否严格（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.2	1.8	1.6
9.2	技术	各项服务内部考核制度是否全面（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.4	1.2	1.6	1.6
10.1	技术	合理化建议是否完整、可行（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.6	1.4	1.6	1.6
10.2	技术	是否切合本项目特点（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.4	1.2	1.8	1.6
11	技术	垃圾分类宣传（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.0	1.4	1.2	1.6	1.6
12	技术	质量保证（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.0	1.4	1.2	1.6	1.6
合计			0-70	59.6	33.6	50.8	46.8	57.8	58.4

专家（签名）：

技术商务评分明细（专家4）

项目名称：义乌市北苑街道9个社区垃圾分类点位运维项目（SJZJZC2024453GK）

序号	评分类型	评分项目内容	分值范围	浙江伟达物业服务 有限公司	义乌市正顺保洁有 限公司	北京中源创能 工程技术有限 公司	浙江博拓物业 服务有限公司	浙江中服环境 服务有限公司	浙江小牛寻宝 环境科技有限 公司
1	技术	业绩	0-2	2.0	2.0	2.0	2.0	2.0	2.0
2.1	技术	目标和建议（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.4	1.6	1.4
2.2	技术	现场作业的重点、难点的分析（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
2.3	技术	重难点的解决方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.4	1.6	1.6
3.1	技术	两定四分点位及周边保洁工作（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.6
3.2	技术	两定四分点位及周边作业规范（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.4	1.6	1.6
3.3	技术	两定四分点位及周边质量标准（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
4.1	技术	项目顺利交接和及时进场所制定的人员情况（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.4	1.6	1.4
4.2	技术	落实计划（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.6
5.1	技术	生活垃圾分类工作方案的合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.4	1.6	1.4
5.2	技术	生活垃圾分类工作方案的可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
6.1	技术	文明创建应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.4	1.4	1.4	1.4
6.2	技术	恶劣天气应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.4	1.4	1.4	1.4
6.3	技术	重大节日调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.4	1.4	1.4	1.4
6.4	技术	节假日服务人员调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
7.1.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.4	1.6	1.4	1.6
7.1.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
7.2.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
7.2.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4

技术商务资信评分明细表

7.3.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
7.3.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.6
7.4.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.6	1.4	1.6
7.4.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.6
7.5.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
7.5.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
7.6.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
7.6.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.6	1.6	1.4
8.1	技术	对作业人员、现场管理员安全教育方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.6	1.4	1.4
8.2	技术	对作业人员劳动保护及安全作业措施（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.6
9.1	技术	各项服务内部考核制度是否严格（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.6
9.2	技术	各项服务内部考核制度是否全面（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
10.1	技术	合理化建议是否完整、可行（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
10.2	技术	是否切合本项目特点（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.6
11	技术	垃圾分类宣传（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	1.4	1.4	1.4	1.4
12	技术	质量保证（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.4	1.6	1.4	1.6
合计			0-70	58.8	42.8	51.0	52.2	50.8	52.0

专家（签名）：

技术商务评分明细（专家5）

项目名称：义乌市北苑街道9个社区垃圾分类点位运维项目（SJZJZC2024453GK）

序号	评分类型	评分项目内容	分值范围	浙江伟达物业服务 有限公司	义乌市正顺保洁有 限公司	北京中源创能 工程技术有限 公司	浙江博拓物业 服务有限公司	浙江中服环境 服务有限公司	浙江小牛寻宝 环境科技有限 公司
1	技术	业绩	0-2	2.0	2.0	2.0	2.0	2.0	2.0
2.1	技术	目标和建议（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.8	1.2	1.0	1.4	1.6
2.2	技术	现场作业的重点、难点的分析（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	2.0	1.0	1.6	1.2	1.4	1.4
2.3	技术	重难点的解决方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	0.8	1.2	1.6	1.2	1.4	1.6
3.1	技术	两定四分点位及周边保洁工作（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.2	1.2	1.4	1.4
3.2	技术	两定四分点位及周边作业规范（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.8	1.2	1.8	1.6	1.2
3.3	技术	两定四分点位及周边质量标准（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.6	1.6	1.6	1.6	1.2
4.1	技术	项目顺利交接和及时进场所制定的人员情况（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.2	1.2	1.6
4.2	技术	落实计划（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.2	1.6	1.0	1.6	1.4
5.1	技术	生活垃圾分类工作方案的合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.8	1.8	1.2	1.0	1.6
5.2	技术	生活垃圾分类工作方案的可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	1.4	1.6	1.6	1.4	1.8
6.1	技术	文明创建应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.2	1.2	1.0	1.4
6.2	技术	恶劣天气应急预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.4	1.4	1.2	1.8	1.2
6.3	技术	重大节日调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.2	1.2	1.6	1.4
6.4	技术	节假日服务人员调整预案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.4	1.6	1.6	1.6
7.1.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.4	1.8	1.0	1.6	1.2
7.1.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.6	1.4	1.2	1.8	1.4
7.2.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.4	1.8	1.8	1.8	1.2
7.2.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.6	1.2	1.2	1.0	1.6

技术商务资信评分明细表

7.3.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	2.0	0.6	1.4	1.8	1.2	1.2
7.3.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.6	1.6	1.8	1.4	1.6
7.4.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.2	1.2	1.2	1.6
7.4.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	0.6	1.2	1.2	1.2	1.2
7.5.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	2.0	0.8	1.8	1.8	1.2	1.2
7.5.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.6	0.8	1.4	1.0	1.0
7.6.1	技术	合理性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	2.0	0.4	1.8	1.0	1.2	1.2
7.6.2	技术	可行性（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.2	1.6	1.2	1.8
8.1	技术	对作业人员、现场管理员安全教育方案（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.8	1.8	1.8	1.6
8.2	技术	对作业人员劳动保护及安全作业措施（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.8	0.8	1.8	1.8	1.8	1.8
9.1	技术	各项服务内部考核制度是否严格（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.4	1.6	1.6	1.8	1.6
9.2	技术	各项服务内部考核制度是否全面（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.4	1.6	1.4	1.4	1.8	1.8
10.1	技术	合理化建议是否完整、可行（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.2	1.2	1.2	1.2	0.8	1.8
10.2	技术	是否切合本项目特点（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	1.6	1.2	0.8	1.8	1.8	1.0
11	技术	垃圾分类宣传（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	2.0	1.0	1.2	1.6	1.6	1.4
12	技术	质量保证（0分,0.2分,0.4分,0.6分,0.8分,1分,1.2分,1.4分,1.6分,1.8分,2分）	0-2	2.0	0.8	1.6	1.4	1.8	1.6
合计			0-70	61.4	35.0	50.8	49.8	51.0	51.2

专家（签名）：